



**Southwestern Community College District
Procurement, Central Services & Risk Management
Bid Results**

Governing Board Meeting Date: May 12, 2020

Bid Results, Bid No. 1920-2038Z Packages 1-6

Project Type: Public Works/Construction

Title of Bid: Southwestern College Operations and Warehouse Relocation Project

Bid Results in Accordance with Public Contracts Codes 20111-20651

Bid Package	Bidder Name	Bid Amount
1 - Site Setup	Alcorn Fence	\$789,990
1 - Site Setup	In Line Fence	\$964,631
2 - Survey	<i>No Bids Received.</i>	-
3 - Demo & Earthwork	Moreno Valley Construction (MVC)	\$2,021,000
3 - Demo & Earthwork	F.J. Willert	\$2,486,980
4 - Concrete & Asphalt	Moreno Valley Construction (MVC)	\$834,000
5 - Underground Wet Utilities	Advance Plumbing	\$2,127,200
6 - Underground Dry Utilities	Chula Vista Electric	\$1,680,447
6 - Underground Dry Utilities	Baker Electric	\$1,936,000
6 - Underground Dry Utilities	Dynaelectric	\$2,150,000

-Bold text indicates recommended awarding firm

Rejected Bids

None	N/A
------	-----

Withdrawn Bids:

3 - Demo & Earthwork	BTS Equipment Unlimited	\$1,548,181
----------------------	-------------------------	-------------